

Scottsdale, Arizona 85255 United States Axon Enterprise, Inc. 17800 N 85th St

Q-410596-45119.759KP

Quote Expiration: 12/31/2023 Issued: 07/12/2023

Estimated Contract Start Date: 01/15/2024 Account Number: 106262

Payment Terms: N30 Delivery Method:

SALES REPRESENTATIVE PRIMARY CONTACT

Kyle Panasewicz

Paul Carmona

1001 W Center St Manteca, 1001 W Center St Domestic: (800) 978-2737 International: +1.800.978.2737 VAT: 86-0741227 CA 95337-4302 Manteca BILL TO Email: USA Manteca Police Dept. - CA 1001 W Center St

SHIP TO

CA 95337-4302

Discount Summary

Email: kylep@axon.com Fax: (480) 905-2071

Email: pcarmona@manteca.gov

Phone: (209) 456-8130

Phone: +1 4803294734

\$526,557.00 \$545,636.17 60 Months **TOTAL SAVINGS** Average Savings Per Year \$130,400.46 \$26,080.09

Payment Summary

Program Length

Quote Summary

TOTAL COST

ESTIMATED TOTAL W/ TAX

1 4 101	Total	Dec 2026	Dec 2025	Dec 2024	Dec 2023	Date
	\$105,311,40	\$105,311.40			\$105,311,40	man projection characters are an amountproductor. Considers by condu
\$526,557.00	ž.	\$105,311.40	\$105,311.40	1		Subtotal
\$19,079.17 \$545,636.17	\$3,815.8				\$3,815,83	Tax
\$545,636,17		\$109.127.23				Total

Quote Unbundled Price:
Quote List Price:
Quote Subtotal:

\$656,957.46 \$615,152.46 \$526,557.00

All deliver	Pricing

17	TA OTO AN	\$50 E27 00							CIAI
8	\$0.00	\$0.00	\$0.00	\$9.54	Annual designation of the commonweal control of the second	49	-	EXT WARRANTY, FLEET 3, 2 CAMERA KIT	80495
00	\$0.00	\$0.00	\$0,00	\$3,000.00				FLEET 3 - ALPR - API INTEGRATION SERVICES	100159 FI A la Carte Warranties
83 00 00	\$0.00 \$0.00 \$0.00 \$0.00 \$9,710.63	\$0.00 \$0.00 \$0.00 \$117,705.00	\$0.00 \$0.00 \$0.00 \$3,363.00	\$3,058.00 \$2,695.00 \$2,695.00 \$3,363.00		Wilderson Co.	1 25 35	FLEET REFRESH, 2 CAMERA KIT FLEET 3 STANDARD 2 CAMERA KIT FLEET 3 STANDARD 2 CAMERA KIT CRADLEPOINT R1900 SINGLE MODEM KIT	72036 72036 72036 R1900Kit A la Carte Services
.81 \$144,555.81 .73 \$273,664.73	\$3,813.81 \$5,554.73	\$140,742.00 \$268,110.00	\$234.57 \$178.74	\$254.57 \$178.74	\$263.72 \$202.95	60	10 25		Fleet3A Fleet3ARe A la Carte Hardware
Tax	-	Subtotal	Net Price	List Price	Unbundled	Qty Term	φ.	uescription	Program

Delivery Schedule

Warranties Bundle Fleet 3 Advanced Fleet 3 Advanced Fleet 3 Advanced Renewal A la Carte	Services Bundle Fleet 3 Advanced Fleet 3 Advanced Renewal A la Carte	Bundle Bundle Fleet 3 Advanced Renewal Fleet 3 Advanced Renewal Fleet 3 Advanced Renewal Fleet 3 Advanced Renewal	Hardware Bundle CRADLEPOINT R1900 SINGLE MODEM KIT Fleet 3 Advanced Fleet 3 Advanced A la Carte A la Carte Fleet 3 Advanced Fleet 3 Advanced Fleet 3 Advanced Fleet 3 Advanced
Item 80379 80495 80495 80495	Item 73391 73392 700159	Item 80400 80401 80402 80410 80410 80400 80400 80401	Item 100146 71203 72034 70112 72036 72036 72036 72040 72040
Description EXT WARRANTY, AXON SIGNAL UNIT EXT WARRANTY, FLEET 3, 2 CAMERA KIT	Description FLEET 3 DEPLOYMENT (PER VEHICLE) FLEET 3 UPGRADE INSTALLATION (PER VEHICLE) FLEET 3 - ALPR - API INTEGRATION SERVICES	Description FLEET, VEHICLE LICENSE, 1 CAMERA FLEET 3, ALPR LICENSE, 1 CAMERA RESPOND DEVICE LICENSE - FLEET 3 FLEET, UNLIMITED STORAGE, 1 CAMERA FLEET, VEHICLE LICENSE FLEET 3, ALPR LICENSE, 1 CAMERA RESPOND DEVICE LICENSE - FLEET 3 FLEET, UNLIMITED STORAGE, 1 CAMERA	Description CRADLEPOINT R1900-5GB-GA+5YR NETCLOUD FLEET ANT, AIRGAIN, 7-IN-1, 4LTE/5G, 2WIFI, 1GNSS, BL FLEET SIM INSERTION, VZW AXON SIGNAL UNIT FLEET 3 STANDARD 2 CAMERA KIT FLEET 3 STANDARD 2 CAMERA KIT FLEET 3 STANDARD 2 CAMERA KIT FLEET REFRESH, 2 CAMERA KIT
QTY 10 10 10 25		27Y 10 10 20 25 25 25 25 25 26 27 27 27 27 27 27 27 27 27 27 27 27 27	
Estimated Start Date 01/15/2024 12/15/2024 12/15/2024 12/15/2024		Estimated Start Date 01/15/2024 01/15/2024 01/15/2024 01/15/2024 01/15/2024 01/15/2024 01/15/2024 01/15/2024	35 35 35 35 10 10 25 10 25
Estimated End Date 01/14/2029 01/14/2029 01/14/2029 01/14/2029	21Y	Estimated End Date 01/14/2029 01/14/2029 01/14/2029 01/14/2029 01/14/2029 01/14/2029 01/14/2029 01/14/2029	Estimated Delivery Date 12/15/2023 12/15/2023 12/15/2023 12/15/2023 12/15/2023 12/15/2023 12/15/2023 12/15/2023 12/15/2023 12/15/2028

Payment Details

CRADLEPOINT R1900 SINGLE MODEM KIT Description FLEET 3 - ALPR - API INTEGRATION SERVICES FLEET 3 STANDARD 2 CAMERA KIT FLEET 3 STANDARD 2 CAMERA KIT FLEET 3 STANDARD 2 CAMERA KIT	EM KIT 35 1	ODEM KIT 35 \$23,541.00 \$105,311.40 Qty Subtotal ON SERVICES 1 \$0.00 AIT 25 \$0.00 1 \$0.00	ODEM KIT 35 \$23,541.00 \$105,311.40 \$105,311.40 ON SERVICES 1 \$0.00 AIT 1 \$0.00 AIT 25 \$0.00 1 \$0.00 1 \$0.00
		1	1 \$0.00 1 \$0.00 1 \$0.00 1 \$0.00 25 \$0.00 10 \$28,148.40 25 \$23,541.00 25 \$23,541.00 26 \$105,311.40 27 \$0.00 28 \$105,311.40 29 \$105,311.40 20 \$28,148.40 20 \$23,541.00

Year 5	Dec 2026 Invoice Plan Year 4 Year 4 Year 4 Year 4 Year 4 Total Total Invoice Plan
100759 72036 72036 72040 80495 Fleet3A Fleet3ARe R1900Kit	Item 80495 Fleet3A Fleet3ARe R1900Kit
FLEET 3 - ALPR - API INTEGRATION SERVICES FLEET 3 STANDARD 2 CAMERA KIT FLEET 3 STANDARD 2 CAMERA KIT FLEET 7 STANDARD 2 CAMERA KIT FLEET REFRESH, 2 CAMERA KIT EXT WARRANTY, FLEET 3, 2 CAMERA KIT Fleet 3 Advanced Fleet 3 Advanced Fleet 3 Advanced Renewal CRADLEPOINT R1900 SINGLE MODEM KIT	Description EXT WARRANTY, FLEET 3, 2 CAMERA KIT Fleet 3 Advanced Fleet 3 Advanced Renewal CRADLEPOINT R1900 SINGLE MODEM KIT Description
35 25 10 1 1 25 1	0ty 10 10 25 25
\$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$28,148.40 \$53,622.00 \$23,541.00 \$105,311.40	\$ubtotal \$0.00 \$28,148.40 \$53,622.00 \$23,541.00 \$105,311.40
\$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$762.77 \$1,110.97 \$1,942.11 \$3,815.85	Tax \$0.00 \$762.76 \$1,110.94 \$1,942.13 \$3,815.83
\$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$0.00 \$28,911.17 \$54,732.97 \$25,483.11 \$109,127.25	Total \$0.00 \$28,911.16 \$54,732.94 \$25,483.13 \$109,127.23

prior to invoicing. Tax is estimated based on rates applicable at date of quote and subject to change at time of invoicing. If a tax exemption certificate should be applied, please submit

Standard Terms and Conditions

Axon Enterprise Inc. Sales Terms and Conditions

Axon Master Services and Purchasing Agreement:

extent it includes the products and services being purchased and does not conflict with the Axon Customer Experience Improvement Program Appendix as described below. purchase, if applicable. In the event you and Axon have entered into a prior agreement to govern all future purchases, that agreement shall govern to the (posted at www.axon.com/legal/sales-terms-and-conditions), as well as the attached Statement of Work (SOW) for Axon Fleet and/or Axon Interview Room This Quote is limited to and conditional upon your acceptance of the provisions set forth herein and Axon's Master Services and Purchasing Agreement

ACEIP:

develop new products and improve your product experience (posted at www.axon.com/legal/sales-terms-and-conditions), is incorporated herein by reference. By signing below, you agree to the terms of the Axon Customer Experience Improvement Program. The Axon Customer Experience Improvement Program Appendix, which includes the sharing of de-identified segments of Agency Content with Axon to

Acceptance of Terms

are lawfully able to enter into contracts. If you are signing on behalf of an entity (including but not limited to the company, municipality, or government agency for whom you work), you represent to Axon that you have legal authority to bind that entity. If you do not have this authority, please do not sign this Quote. Any purchase order issued in response to this Quote is subject solely to the above referenced terms and conditions. By signing below, you represent that you

Page 6

Exceptions to Standard Terms and Conditions

license start date (1/15/2024) of this quote. Agency has existing contracts #00054504 & #00063973 (originated via Q-311399 and Q-327900) and is terminating those contracts for renewal upon the new


will result in modification which may result in additional fees due to or from Axon. This quote is based on a ship date range of 12/15/2023-12/31/2023, resulting in a 1/15/2024 license date. Any change in this date and resulting license start date

This credit is contingent upon agency payment of any outstanding invoices at time of contract start date (1/15/2024).

Signature Cpt. G. Beall #1935 7/18/23

Date Signed

7/12/2023



FLEET STATEMENT OF WORK BETWEEN AXON ENTERPRISE AND AGENCY

Introduction

Manager/The AXON installer) This Statement of Work ("SOW") has been made and entered into by and between Axon Enterprise, Inc. ("AXON"), and Manteca Police Dept. - CA the ("AGENCY") for the purchase of the Axon Fleet in-car video solution ("FLEET") and its supporting information, services and training. (AXON Technical Project

Purpose and Intent

pursuant to the terms of this SOW deliverables, which used solely in conjunction with AGENCY's existing systems and equipment, which AGENCY specifically agrees to purchase or provide AGENCY states, and AXON understands and agrees, that Agency's purpose and intent for entering into this SOW is for the AGENCY to obtain from AXON

wriften or oral, expressed or implied, between the parties, other than as set forth or referenced in the SOW. This SOW contains the entire agreement between the parties. There are no promises, agreements, conditions, inducements, warranties or understandings,

Acceptance

signature. If AXON does not receive the signed Acceptance Form or written notification of the reasons for rejection within 7 calendar days of the delivery of the seven (7) calendar days from delivery of the Acceptance Form. AXON will remedy the issues to conform with this SOW and re-present the Acceptance Form for believes AXON did not complete the professional services in conformance with this SOW, AGENCY must notify AXON in writing of the specific reasons within Acceptance Form. AGENCY will be deemed to have accepted the services in accordance to this SOW. the Acceptance Form acknowledging that services have been completed in substantial conformance with this SOW and the Agreement. If AGENCY reasonably Upon completion of the services outlined in this SOW, AGENCY will be provided a professional services acceptance form ("Acceptance Form"). AGENCY will sign

Force Majeure

by diligence. Neither party hereto shall be liable for delays or failure to perform with respect to this SOW due to causes beyond the party's reasonable control and not avoidable

Schedule Change

performed pursuant of this Statement of Work. Each party shall notify the other as soon as possible regarding any changes to agreed upon dates and times of Axon Fleet in-car Solution installation-to be

Axon Fleet Deliverables

electronic media, controlled documentation, guides, instructions and videos followed by available dates for the initial project review and customer readiness Typically, within (30) days of receiving this fully executed SOW, an AXON Technical Project Manager will deliver to AGENCY's primary point of contact via validation. Unless otherwise agreed upon by AXON, AGENCY may print and reproduce said documents for use by its employees only.

Security Clearance and Access

providing AXON with all required instructions and documentation accompanying the security background check's requirements. consented to a criminal background investigation by AGENCY for the purposes of being allowed access to AGENCY's facilities. AGENCY is responsible for facilities in order to perform Work pursuant of this Statement of Work. AXON will ensure that each employee, agent or representative has been informed or and Upon AGENCY's request, AXON will provide the AGENCY a list of AXON employees, agents, installers or representatives which require access to the AGENCY's

fraining

otherwise agreed upon between the AGENCY and AXON AXON will provide training applicable to Axon Evidence, Cradlepoint NetCloud Manager and Axon Fleet application in a train-the-trainer style method unless

Local Computer

the AXON system being installed. AGENCY is responsible for making certain that any and all security settings (port openings, firewall settings, antivirus software, AGNECY is responsible for providing a mobile data computer (MDC) with the same software, hardware, and configuration that AGENCY personnel will use with virtual private network, routing, etc.) are made prior to the installation, configuration and testing of the aforementioned deliverables.

Verwork

by defects in the deliverables. interception, or loss of data due to misconfigured firewall settings or virus infection, except to the extent that such virus or infection is caused, in whole or in part, AGENCY is responsible for making certain that any and all network(s) route traffic to appropriate endpoints and AXON is not liable for network breach, data

Cradlepoint Router

perform Work pursuant of this Statement of Work. When applicable, AGENCY must provide AXON Installers with temporary administrative access to Cradlepoint's NetCloud Manager to the extent necessary to

Evidence.com

AGENCY must provide AXON Installers with temporary administrative access to Axon Evidence com to the extent necessary to perform Work pursuant of this

Wireless Upload System

wireless network infrastructure as identified in the AGENCY's binding quote based on conditions of the sale. If purchased by the AGENCY, on such dates and times mutually agreed upon by the parties, AXON will install and configure into AGENCY's existing network a

VEHICLE INSTALLATION

Preparedness

Vehicle(s) will be deemed 'out of service' to the extent necessary to perform Work pursuant of this SOW. On such dates and times mutually agreed upon by the parties, the AGENCY will deliver all vehicles to an AXON Installer less weapons and items of evidence.

Existing Mobile Video Camera System Removal

components of the existing mobile video camera system unless otherwise agreed upon by the AGENCY. On such dates and times mutually agreed upon by the parties, the AGENCY will deliver all vehicles to an AXON Installer which will remove from said vehicles all

salvaged. Salvaged components will be placed in a designated area by the AGENCY within close proximity of the vehicle in an accessible work space. Major components will be salvaged by the AXON Installer for auction by the AGENCY. Wires and cables are net considered expendable and will not be

camera system will be removed by the AXON Installer operation to identify and operate, documenting any existing component or system failures and in detail, identify which components of the existing mobile video Prior to removing the existing mobile video camera systems, it is both the responsibility of the AGENCY and the AXON Installer to test the vehicle's systems'

In-Car Hardware/Software Delivery and Installation

and configured as defined and validated by the AGENCY during the pre-deployment discovery process vehicle in accordance with the specifications detailed in the system's installation manual and its relevant addendum(s). Applicable in-car hardware will be installed On such dates and times mutually agreed upon by the parties, the AGENCY will deliver all vehicles to an AXON Installer, who will install and configure in each

field operations, the issue shall be reported immediately to the AGENCY for resolution and a date and time for the future installation shall be agreed upon by the determines that a vehicle is not properly prepared for installation ("Not Fleet Ready"), such as a battery not being properly charged or properly up-fit for in-service, to a vehicle, or substitute vehicle, not being available at agreed upon dates and times may results in additional fees to the AGENCY. If the AXON Installer If a specified vehicle is unavailable on the date and time agreed upon by the parties, AGENCY will provide a similar vehicle for the installation process. Delays due

functions of the hardware and software are fully operational and that any deficiencies are corrected unless otherwise agreed upon by the AGENCY, installation, configuration, test and the correct of any deficiencies will be completed in each vehicle accepted for installation. Upon completion of installation and configuration, AXON will systematically test all installed and configured in-car hardware and software to ensure that ALL

and customer preferred power, ground and ignition sources prior to permanent or temporary installation of an Axon Fleet camera solution in each vehicle type. both the responsibility of the AGENCY and the AXON Installer to agree on placement of each components, the antenna(s), integration recording trigger sources components, basic functions, integrations and systems overview along with reference to AXON approved, AGENCY manuals, guides, portals and videos. It is operation to identify, document any existing component or vehicle systems' failures. Prior to any vehicle up-fitting the AXON Installer will introduce the system's Agreed placement will be documented by the AXON Installer. Prior to installing the Axon Fleet camera systems, it is both the responsibility of the AGENCY and the AXON Installer to test the vehicle's existing systems'

customary to any AXON Fleet installation service regardless of who performs the continued Axon Fleet system installations. AXON welcomes up to 5 persons per system operation training session per day, and unless otherwise agreed upon by the AGENCY, the first vehicle will be used for an installation training demonstration. The second vehicle will be used for an assisted installation training demonstration. The installation training session is

The customary training session does not 'certify' a non-AXON Installer, customer-employed Installer or customer 3rd party Installer, since the AXON Fleet products does not offer an Installer certification program. Any work performed by non-AXON Installer, customer-employed Installer or customer 3rd party Installer is not warrantied by AXON, and AXON is not liable for any damage to the vehicle and its existing systems and AXON Fleet hardware.